

## **RESOLUTION NO. 2010-599**

Adopted by the Sacramento City Council

October 19, 2010

### **AWARD CONSTRUCTION CONTRACT FOR THE SIERRA 2 COMMUNITY CENTER PROJECT - PHASE III (C13001302)**

#### **BACKGROUND**

- A. On May 30, 2006, City Council adopted Resolution No. 2006-379, awarding a contract for design and construction of various Americans with Disabilities Act (ADA) upgrades at the Sierra 2 Community Center. The work was to be done in three phases, with Phase III being the design and construction document work for a new ADA compliant public restroom and drinking fountains in the Curtis Hall building. Phase III design is complete and is ready for construction.
- B. The formal bid process for the Sierra 2 Community Center Project - Phase III was completed on September 15, 2010. Pursuant to the provisions of City Code Section 3.60, it was determined that P.B.M. Construction was the lowest responsive and responsible bidder.

#### **BASED ON THE FACTS SET FORTH IN THE BACKGROUND, THE CITY COUNCIL RESOLVES AS FOLLOWS:**

- Section 1. The construction plans and specifications for the Sierra 2 Community Center Project - Phase III are approved and the construction contract is awarded to P.B.M. Construction, the lowest responsive and responsible bidder, in an amount not to exceed \$325,325.
- Section 2. The City Manager or the City Manager's designee is authorized to execute the contract specified above.


Adopted by the City of Sacramento City Council on October 19, 2010 by the following vote:

Ayes: Councilmembers, Fong, Hammond, McCarty, Pannell, Sheedy, Tretheway, Waters, and Mayor Johnson.

Noes: None.

Abstain: None.

Absent: Councilmember Cohn.



\_\_\_\_\_  
Mayor Kevin Johnson

Attest:

  
\_\_\_\_\_  
Shirley Concolino, City Clerk